The Schedule Part 16

TRAINING AND CONSULTANCY SERVICES

Contractor shall assist in the identification of training requirements and will provide the following training.

Description of Training	Days
Reality X Fundamentals. Database Operations & Administrations, Transaction Logging, ODBC/SQL for Reality X, Reality X Shadow Database Operations for Trust IT staff	14
Patient Management System for Trust Trainers & System Administrators covering; PMI, Inpatient Management, Outpatient Management, Waiting Lists, Medical Records Tracking, Order Communications & System Operations	43
MEDICODE for Coding staff	8
QAS Postcoding for System Administrators	2
Maternity Services for Trust Trainers & System Administrators	10
Accident & Emergency for Trust Trainers & System Administrators	14
Total Training Days	**91**

Contractor will provide the following Consultancy Services.

Description of Service	Days
Project Management	110
Technical Consultancy for Conversion of data from legacy systems	125
Business & Implementation Consultancy - Patient Management System	160
Business & Implementation Consultancy - Maternity Services	40
Business & Implementation Consultancy - Accident & Emergency	36
Business & Implementation Consultancy - Coding	2
Technical & Implementation Consultancy - NEON	30
Implementation Interfacing	20
General Technical Consultancy	20
Total Consultancy Days	**543**

Contractor will provide services to inspect the Network Assets in accordance with Section 10 of the Contract.

Contractor will also install all hardware and system software provided by the Contract.